VOLKERT —

3409 West Lemon Street
Tampa, FL 33609-1433
813.875.1365

Fax 813.874.7656

November 16, 2009

Gary Kuhl, P.E.

Sumter County - Public Works Director
319 E. Anderson Avenue

Bushnell, FL 33513

SUBJECT: Proposal for C-48E Resurfacing
Construction Project Management/ARRA & CEI Services

Dear Gary:

Volkert is please to submit this proposal to provide professional engineering services for the
above referenced project.

The proposed scope of services, schedule and fee estimate are described below:

SCOPE OF SERVICES

Construction Engineering and Inspection
Pursuant to the project objectives, the CONSULTANT shall provide full-time
construction engineering and inspection (CEI) five (5) days a week for the duration of
construction. Construction duration is estimated at 120 calendar days. Specific tasks to
be accomplished are listed in Attachment A.

Construction Project Management and ARRA Reporting/Requirements

Pursuant to FHWA and FDOT rules and regulations, the CONSULTANT shall provide
full-time projection management and ARRA reporting. The PM/ARRA serves will be
five (5) days a week for the duration of contraction. Construction duration is estimated at
120 calendar days. The tasks included are summaries below:

Daily Project Admiration Services

Preparation of all EEOC forms/requirements
Preparation of all Federal Wage forms/requirements
Preparation of all DBE forms/requirements

Federal Suspension and Debarment oversite

ARRA Reporting on Job Creation

Coordination with Local, FDOT and FHWA

Shop Drawing Review

Field Interviews

Review and Approval of Pay Application Request
Response to RFI’s

Require Site Visits for Compliance with Federal Guidelines/Lap Agreement
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VOLKERT

3409 West Lemon Street
Tampa, FL 33609-1433
813.875.1365

Fax 813.874.7656

SCHEDULE:

Volkert will begin work upon receipt of the NTP /Purchased Order. The duration of the project is
anticipated to be 120 calendar days or 86 working days.

FEE:

The tasks outlined in the scope of services above and Attachment A can be accomplished for a
lump sum fee of:

CEI: $690.00 / day (includes all direct expenses)

Project Management / ARRA: $244.00 / day (includes all direct expenses)

EXCLUSIONS

See attachment A.

Thank you for the opportunity to provide these services. If you have any questions or comments
or require additional information, please contact us.

Sincerely,
Volkert, Inc.

=

Jane A. Caldera, P.E.
Director of Traffic / Civil Dept.

CC:  Jerry Dabkowski, P.E. - VOLKERT
Mike Osipov, P.E. - VOLKERT
Bill Steven, P.E. Sumter County

Proposal for C-48E Resurfacing — Project Management/ARRA& CEI Services
m:\962501 - cr 48e - streamline plans\post design services\c-48e resurfacing cei_pm_arra proposal_final.doc
Page 2 of 2



VOLKERT E—

CEI
SCOPE OF SERVICES
FOR
C-48 EAST
FPN: 424352-1-58-01, FAN: ARRA-313-B
IN SUMTER COUNTY
FOR

SUMTER COUNTY

November 2009



VOLK ERT ATTACHMENT A

CEI Scope of Services, Sumter County
C- 48 East
November 2009
L. DESCRIPTION OF PROJECT
Construction inspection for milling and resurfacing of C-48 East.
IL. OBJECTIVES
The COUNTY desires to mill and resurface the existing roadway.
III. SCOPE OF SERVICES
Pursuant to the project objectives, the CONSULTANT shall provide full-time
construction engineering and inspection (CEI) five (5) days a week. Construction

duration is estimated at 120 calendar days. Specific tasks to be accomplished are
as follows:

Inspection:
The CONSULTANT will provide daily inspection services when the contractor is
on site working. These services will include field observation and recording of

construction activities for conformance with the contract plans and specifications.

Review of Test Results:

The CONSULTANT will review test results provided by the COUNTY for
conformance with the contract plans and specifications.

Documentation:

The CONSULTANT will provide daily work logs of construction activities and
testing results.

Meetings:

The CONSULTANT will attend the preconstruction meeting and the bi-weekly
project meetings. Other meetings will be attended as requested by the COUNTY.
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VOLK ERT ATTACHMENT A

CEI Scope of Services, Sumter County
C- 48 East
November 2009

IV.  COUNTY’S RESPONSIBILITIES

The client shall arrange for the following which is anticipated to be provided/

performed by the COUNTY.
A. All available project documents for review.
B. Construction testing results.

C. Provide for the CONSULTANT free access to the site.

V. COMPENSATION - CONSTRUCTION ENGINEERING INSPECTION
CEI: $645.00 / day (includes all direct expenses)
Estimate is based on a Lump Sum per day contract. Any additional services
outside the scope identified will be negotiated and approved by the COUNTY
prior to commencing work.

VI. SCHEDULE

CONSULTANT services will begin upon receipt of Notice to Proceed from the
COUNTY.
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